

FDP Form 10a - Bid Results on Civil Works

Note: Bid Results are in three (3) separate forms, particularly, for Civil Works (Form 10a -CW), Goods and Services (Form 10b - GS) and Consulting Services (Form 10c - CS). If there is no bidded project, good or service for the quarter, the forms must still be submitted with the said notation and signed accordingly.

Republic of the Philippines

CIVIL WORKS BID-OUT

Province, City or Municipality: MEYCAUAYAN, BULACAN

3rd Quarter, CY 2021

No.	Reference No	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
1	IN2021 013	Furnishing of labor, materials and equipment for the Proposed Replacement of Roofing System at Covered Court, Malhacan Integrated School, Malhacan, City of Meycauayan, Bulacan	Php 2,623,842.88	Malhacan, City of Meycauayan, Bulacan	747 BUILDERS AND TRADERS, INC.	Ilang-Ilang Ext., Sta. Rosa II, Marilao, Bulacan	Php 2,619,557.40	05-Jul-21	120 calendar days
2	IN2021 014	Furnishing of labor, materials and equipment for the Proposed Replacement/Repair of Steel Columns and Roofing System at Covered Court and Stage, Meycauayan West Central School, St. Francis (Gasak), City of Meycauayan, Bulacan	Php 3,231,688.05	St. Francis (Gasak), City of Meycauayan, Bulacan	747 BUILDERS AND TRADERS, INC.	Ilang-Ilang Ext., Sta. Rosa II, Marilao, Bulacan	Php 3,227,125.70	05-Jul-21	180 calendar days
3	IN2021 015	Furnishing of labor, materials and equipment for the Proposed Dredging/Clearing Operations (Linis Ilog/Cleaning of Meycauayan River) at Liputan to Ubihan River, City of Meycauayan, Bulacan	Php 9,997,638.66	City of Meycauayan, Bulacan	AZUL BUILDERS	Kansas St., Ciudad Grande Subd., Lawa, City of Meycauayan, Bulacan	Php 9,992,965.35	05-Jul-21	180 calendar days
4	IN2021 016	Furnishing of labor, materials and equipment for the Proposed Construction of Additional Housing Units for Relocation of Informal Settlers at Bulac Rd., Malhacan, City of Meycauayan, Bulacan	Php 29,999,087.95	Malhacan, City of Meycauayan, Bulacan	N.M.E. CONSTRUCTION	124 Remarville Ave., Remarville Subd., Bagbag, Novaliches, Quezon City	Php 29,989,635.77	19-Jul-21	360 calendar days

FDP Form 10a - Bid Results on Civil Works

Note: Bid Results are in three (3) separate forms, particularly, for Civil Works (Form 10a -CW), Goods and Services (Form 10b - GS) and Consulting Services (Form 10c - CS). If there is no bidded project, good or service for the quarter, the forms must still be submitted with the said notation and signed accordingly.

Republic of the Philippines

CIVIL WORKS BID-OUT

Province, City or Municipality: MEYCAUAYAN, BULACAN

3rd Quarter, CY 2021

No.	Reference No	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
5	IN2021 017	Furnishing of labor, materials and equipment for the Proposed Rehabilitation of Road and Drainage Canal at Albatross St., Pandayan-Malhacan, City of Meycauayan, Bulacan	Php 6,442,600.47	Pandayan-Malhacan, City of Meycauayan, Bulacan	ARL CONSTRUCTION	Km. 17 Bancal, City of Meycauayan, Bulacan	Php 6,439,490.36	02-Aug-21	180 calendar days
6	IN2021 018	Furnishing of labor, materials and equipment for the Proposed Upgrading of Road and Drainage Canal at Malhacan-Pandayan Rd. (Calle Fabrica), Pandayan, City of Meycauayan, Bulacan	Php 5,418,557.25	Pandayan, City of Meycauayan, Bulacan	SYMS CONSTRUCTION TRADING	Blk 2 Lot 50 Schwartzkoff Way St., Mac Arthur Village, Brgy. Longos, Malolos, Bulacan	Php 5,409,869.52	24-Aug-21	150 calendar days
7	IN2021 019	Furnishing of labor, materials and equipment for the Proposed Upgrading of Road/Alleys with Drainage Canal at Camargo St., Andaya St., Kulilkak St., Kalo St., Saluysoy, City of Meycauayan, Bulacan	Php 3,451,894.13	Saluysoy, City of Meycauayan, Bulacan	SYMS CONSTRUCTION TRADING	Blk 2 Lot 50 Schwartzkoff Way St., Mac Arthur Village, Brgy. Longos, Malolos, Bulacan	Php 3,448,907.01	27-Sep-21	120 calendar days

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.

(SGD.)

ATTY. JACKELYN JOY B. PERNITEZ

BAC Secretariat Head

(SGD.)

PIA S. RAMIREZ-DELOS SANTOS

BAC Chairperson